
Part I - Section A (East Van Dorn Street)

Subtotal - Group 1 - Grading - Part 1 Section A
Part I - Section B (Old Cheney Road)

Subtotal - Group 1 - Grading - Part 1 Section B
Part II - Section C (Saltillo Road)

B.A.B., Inc.Russ' Excavating, Inc.Hartmann Const. Co.COMPANY NAME:

Larry L. AgenaRussell DornAndy HartmannREPRESENTATIVE:
1200 Oak Street2420 So. 6th Street1255 - 238ADDRESS:
Adams, NE  68301Beatrice, NE  68310Seward, NE  68434CITY,STATE,ZIP:

402/223-5600402/643-6435TELEPHONE NO.:
TotalUnitTotalUnitTotalUnitU/MQty.DescriptionItem

$4,211.00$4,211.00Lump1General Clearing & Grubbing1
$10,320.00$60.00Each172Large Tree Removal2
$1,650.00$1,650.00Lump1Incorporate Crushed Rock Surfacing3

$54,892.32$2.48Cu.Yds.22134Earthwork Measured in Embankment4
$6,093.00$3.00Sq.Yds.2031Removal of Driveway pavement5

$88.20$2.45Sq.Yds.36Removal of Sidewalk6
$599.40$9.99M.Gals.60Water, Applied7

$3,603.60$9.90Lin.Ft.36418" Driveway Culvert Pipe8
$255.36$4.56Lin.Ft.562" Galvanized Rigid Steel Conduit9
$900.00$45.00Hours20Rental of Skid Loader (Fully Operated)10
$140.80$3.20Lin.Ft.44Remove & Salvage Culvert Pipe11
$110.00$55.00Each2Removal of Pipe Headwalls12
$35.00$35.00Each1Remove & Salvage Flared End Section13

$1,117.85$3.95Cu.Yds.283Excavation for Pipe or Pipe-Arch Culverts & Headwalls14
$1,008.70$385.00Cu.Yds.2.62Class "47B-3000" Concrete for Headwalls15

$215.00$1.00Lbs.215Reinforcing Steel for Headwalls16
$1,184.00$14.80Lin.Ft.8024" Culvert Pipe17
$3,832.40$36.85Lin.Ft.10442" Culvert Pipe18

$500.00$0.50SignDays1000Construction Signs19
$2,000.00$1.00BarrDays2000Barricades, Type III20
$2,089.20$2,089.20Lump1Mobilization21

$0.00$0.00$94,845.83

$10,530.00$117.00$4,500.00$50.00Each90Large Tree Removal22
$3,400.00$3,400.00$5,000.00$5,000.00Lump1General Clearing & Grubbing23

$83,580.03$0.93$88,972.29$0.99Cu.Yds.89871Excavation (Established Quantity)24
$4,500.00$10.00$4,495.50$9.99M.Gals.450Water, Applied25
$4,633.00$10.25$4,384.40$9.70Lin.Ft.45218" Driveway Culvert Pipe26

$379.40$13.55$341.60$12.20Lin.Ft.2824" Driveway Culvert Pipe27
$1,040.00$52.00$900.00$45.00Hours20Rental of Skid Loader (Fully Operated)28
$3,300.00$3,300.00$3,100.00$3,100.00Lump1Incorporate Crushed Rock Surfacing29

$367.50$10.50$141.75$4.05Sq.Yds.35Remove Concrete Driveway30
$670.00$670.00$888.88$888.88Lump1Remove Concrete Foundaitons at Sta.131+80 Lt31

$1,400.00$40.00$1,100.05$31.43Sq.Yds.35Build 6" Thick Concrete Driveway32
$770.00$770.00$1,700.00$1,700.00Each1Remove Existing Structure @ Sta.127+72.5033
$600.00$600.00$1,400.00$1,400.00Each1Remove Existing Structure @ Sta.136-11.134

$3,000.00$3,000.00$3,500.00$3,500.00Each1Remove Existing Structure @ Sta.223+4235
$730.00$730.00$1,700.00$1,700.00Each1Remove Existing Structure @ Sta.3012+7836
$970.00$970.00$55.00$55.00Each1Removal of Pipe Headwalls37
$200.00$200.00$35.00$35.00Each1Remove & Salvage Flared End Section38

$12,100.00$110.00$352.00$3.20Lin.Ft.110Remove & Salvage Culvert Pipe39
$5,326.50$5.30$3,969.75$3.95Cu.Yds.1005Excavation for Pipe or Pipe-Arch Culverts & Headwalls40

$330.00$6.00$1,925.00$35.00Cu.Yds.55Excavation for Box Culverts41
$13,482.85$643.88$8,061.90$385.00Cu.Yds.20.94Class "47B-3000" Concrete for Headwalls42
$41,964.92$285.67$39,956.80$272.00Cu.Yds.146.9Class "47B-3000" Concrete for Box Culverts43
$1,785.68$1.01$1,768.00$1.00Lbs.1768Reinforcing Steel for Headwalls44

$12,548.69$0.77$8,148.50$0.50Lbs.16297Reinforcing Steel for Box Culverts45
$3,477.64$15.32$3,382.30$14.90Lin.Ft.22724" Culvert Pipe46
$1,827.00$21.00$1,827.00$21.00Lin.Ft.8730" Culvert Pipe47
$3,049.20$27.72$2,563.00$23.30Lin.Ft.11036" Culvert Pipe48
$5,114.40$42.62$4,368.00$36.40Lin.Ft.12042" Culvert Pipe49

$13,637.52$48.36$12,013.20$42.60Lin.Ft.28248" Culvert Pipe50
$17,878.80$95.10$14,754.24$78.48Lin.Ft.18866" Culvert Pipe51
$1,750.40$21.88$1,672.00$20.90Lin.Ft.8030" Round Equivalent Culvert Pipe52
$2,032.80$30.80$1,663.20$25.20Lin.Ft.6636" Round Equivalent Culvert Pipe53
$1,687.50$0.75$1,125.00$0.50SignDays2250Construction Signs54
$6,750.00$1.50$4,500.00$1.00BarrDays4500Barricades, Type III55
$3,300.00$3,300.00$4,834.00$4,834.00Lump1Mobilization56

$268,113.83$0.00$239,098.36

$990.00$82.50$2,400.00$200.00$660.00$55.00Lump12Large Tree Removal57
$3,200.00$3,200.00$500.00$500.00$903.00$903.00Each1General Clearing & Grubbing58
$3,843.00$63.00$122.00$2.00$183.00$3.00Lump61Remove Driveway59

$13,296.01$0.91$23,377.60$1.60$14,611.00$1.00Cu.Yds.14611Excavation for Box Culverts60
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Subtotal - Group 1 - Grading - Part II - Section C
Part II - Section D (South 120th Street)

Subtotal - Group 1 - Grading - Part 1 Section D

Subtotal - Group 1 - Grading - Part 1 Section A
Subtotal - Group 1 - Grading - Part 1 Section B
TOTAL - Group 1 - Grading Part 1 (Sections A & B)

Subtotal - Group 1 - Grading - Part II - Section C
Subtotal - Group 1 - Grading - Part 1 Section D
TOTAL - Group 1 - Grading Part  II (Sections C & D)

$730.00$10.00$876.00$12.00$729.27$9.99Sq.Yds.73Water, Applied61
$4,032.16$17.38$2,308.40$9.95$2,331.60$10.05Sq.Yds.23218" Driveway Culvert Pipe62
$1,040.00$52.00$900.00$45.00$900.00$45.00M.Gals.20Rental of Skid Loader (Fully Operated)63
$2,500.00$2,500.00$1,825.00$1,825.00$1,995.00$1,995.00Lin.Ft.1Incorporate Crushed Rock Surfacing64
$1,351.00$7.00$482.50$2.50$762.35$3.95Lin.Ft.193Excavation for Pipe or Pipe-Arch Culverts & Headwalls65

$213.75$125.00$1,792.35$1,048.16$658.35$385.00Hours1.71Class "47B-3000" Concrete for Headwalls66
$116.25$0.93$187.50$1.50$125.00$1.00Lin.Ft.125Reinforcing Steel for Headwalls67

$1,100.00$550.00$500.00$250.00$110.00$55.00Each2Removeal of Pipe Headwalls68
$1,603.08$21.96$1,754.19$24.03$1,602.35$21.95Each7330" Round Equivalent Culvert Pipe69
$2,285.12$30.88$2,107.52$28.48$1,942.50$26.25Cu.Yds.7436" Round Equivalent Culvert Pipe70
$1,125.00$0.75$825.00$0.55$750.00$0.50SignDays1500Construction Signs71
$4,500.00$1.50$3,300.00$1.10$3,000.00$1.00BarrDays3000Barricades, Type III72
$3,300.00$3,300.00$2,750.00$2,750.00$1,160.80$1,160.80Lump1Mobilization73

$45,225.37$46,008.06$32,424.22

$1,000.00$200.00$300.00$60.00Each5Large Tree Removal74
$1,500.00$1,500.00$2,750.00$2,750.00Lump1General Clearing & Grubbing75

$208.00$2.00$312.00$3.00Sq.Yds.104Remove Asphalt Driveway76
$132,630.38$2.11$119,430.20$1.90Cu.Yds.62858Earthwork Measured in Embankment77

$5,088.00$12.00$4,235.76$9.99M.Gals.424Water, Applied78
$5,174.00$9.95$5,122.00$9.85Lin.Ft.52018" Driveway Culvert Pipe79

$900.00$45.00$900.00$45.00Hours20Rental of Skid Loader (Fully Operated)80
$3,650.00$3,650.00$2,500.00$2,500.00Lump1Incorporate Crushed Rock Surfacing81
$2,640.00$40.00$1,848.00$28.00Sq.Yds.66Build 6" Thick Asphalt Driveway82
$2,175.00$2.50$3,436.50$3.95Cu.Yds.870Excavation for Pipe or Pipe-Arch Culverts & Headwalls83

$750.00$250.00$165.00$55.00Each3Removal of Pipe Headwalls84
$1,275.00$3.75$1,088.00$3.20Lin.Ft.340Remove & Salvage Culvert Pipe85
$3,937.24$15.32$3,829.30$14.90Lin.Ft.25724" Culvert Pipe86
$4,249.26$23.22$3,678.30$20.10Lin.Ft.18330" Culvert Pipe87
$5,332.14$26.93$4,732.20$23.90Lin.Ft.19836" Culvert Pipe88
$9,939.16$50.71$8,692.60$44.35Lin.Ft.19648" Culvert Pipe89

$10,515.51$942.25$4,296.60$385.00Cu.Yds.11.16Class "47B-3000" Concrete for Headwalls90
$1,207.50$1.50$805.00$1.00Lbs.805Reinforcing Steel for Headwalls91
$1,100.00$0.55$1,000.00$0.50SignDays2000Construction Signs92
$4,400.00$1.10$4,000.00$1.00BarrDays4000Barricades, Type III93
$3,550.00$3,550.00$3,405.60$3,405.60Lump1Mobilization94

$0.00$201,221.19$176,527.06
SUMMARY - PART I

$0.00$0.00$94,845.83
$268,113.83$0.00$239,098.36

$268,113.83$0.00$333,944.19
SUMMARY - PART I

$45,225.37$46,008.06$32,424.22
$0.00$201,221.19$176,527.06

$45,225.37$247,229.25$208,951.28

SPECIFICATION 03-045        GRADING CONSTRUCTION (CO.ENGR.PROJ. 03-30)        
FEBRUARY 19, 2003



Part I - Section A (East Van Dorn Street)

Subtotal - Group 1 - Grading - Part 1 Section A
Part I - Section B (Old Cheney Road)

Subtotal - Group 1 - Grading - Part 1 Section B
Part II - Section C (Saltillo Road)

COMPANY NAME:

REPRESENTATIVE:
ADDRESS:
CITY,STATE,ZIP:
TELEPHONE NO.:

U/MQty.DescriptionItem

Lump1General Clearing & Grubbing1
Each172Large Tree Removal2
Lump1Incorporate Crushed Rock Surfacing3
Cu.Yds.22134Earthwork Measured in Embankment4
Sq.Yds.2031Removal of Driveway pavement5
Sq.Yds.36Removal of Sidewalk6
M.Gals.60Water, Applied7
Lin.Ft.36418" Driveway Culvert Pipe8
Lin.Ft.562" Galvanized Rigid Steel Conduit9
Hours20Rental of Skid Loader (Fully Operated)10
Lin.Ft.44Remove & Salvage Culvert Pipe11
Each2Removal of Pipe Headwalls12
Each1Remove & Salvage Flared End Section13
Cu.Yds.283Excavation for Pipe or Pipe-Arch Culverts & Headwalls14
Cu.Yds.2.62Class "47B-3000" Concrete for Headwalls15
Lbs.215Reinforcing Steel for Headwalls16
Lin.Ft.8024" Culvert Pipe17
Lin.Ft.10442" Culvert Pipe18
SignDays1000Construction Signs19
BarrDays2000Barricades, Type III20
Lump1Mobilization21

Each90Large Tree Removal22
Lump1General Clearing & Grubbing23
Cu.Yds.89871Excavation (Established Quantity)24
M.Gals.450Water, Applied25
Lin.Ft.45218" Driveway Culvert Pipe26
Lin.Ft.2824" Driveway Culvert Pipe27
Hours20Rental of Skid Loader (Fully Operated)28
Lump1Incorporate Crushed Rock Surfacing29
Sq.Yds.35Remove Concrete Driveway30

Lump1Remove Concrete Foundaitons at Sta.131+80 Lt31
Sq.Yds.35Build 6" Thick Concrete Driveway32
Each1Remove Existing Structure @ Sta.127+72.5033
Each1Remove Existing Structure @ Sta.136-11.134
Each1Remove Existing Structure @ Sta.223+4235
Each1Remove Existing Structure @ Sta.3012+7836
Each1Removal of Pipe Headwalls37
Each1Remove & Salvage Flared End Section38
Lin.Ft.110Remove & Salvage Culvert Pipe39
Cu.Yds.1005Excavation for Pipe or Pipe-Arch Culverts & Headwalls40
Cu.Yds.55Excavation for Box Culverts41
Cu.Yds.20.94Class "47B-3000" Concrete for Headwalls42
Cu.Yds.146.9Class "47B-3000" Concrete for Box Culverts43
Lbs.1768Reinforcing Steel for Headwalls44
Lbs.16297Reinforcing Steel for Box Culverts45
Lin.Ft.22724" Culvert Pipe46
Lin.Ft.8730" Culvert Pipe47
Lin.Ft.11036" Culvert Pipe48
Lin.Ft.12042" Culvert Pipe49
Lin.Ft.28248" Culvert Pipe50
Lin.Ft.18866" Culvert Pipe51
Lin.Ft.8030" Round Equivalent Culvert Pipe52
Lin.Ft.6636" Round Equivalent Culvert Pipe53
SignDays2250Construction Signs54
BarrDays4500Barricades, Type III55
Lump1Mobilization56

Lump12Large Tree Removal57
Each1General Clearing & Grubbing58
Lump61Remove Driveway59
Cu.Yds.14611Excavation for Box Culverts60

Brandt ExcavatingPrange Construction, Inc.W.Theisen Grading & Equip.Co.

Craig M. BeebeScott PrangeWade Theisen
404 Hill St.22500 So. 176th St.4501 W. Eisenhower
Lincoln, NE  68502Adams,  NE  68301Norfolk, NE  68701

TotalUnitTotalUnitTotalUnit

$2,000.00$2,000.00$1,372.18$1,372.18
$17,200.00$100.00$15,841.20$92.10
$1,000.00$1,000.00$5,107.17$5,107.17

$59,319.12$2.68$81,453.12$3.68
$5,483.70$2.70$5,869.59$2.89

$21.60$0.60$123.12$3.42
$660.00$11.00$209.40$3.49

$5,278.00$14.50$5,460.00$15.00
$308.00$5.50$624.96$11.16

$1,000.00$50.00$1,028.00$51.40
$88.00$2.00$343.20$7.80

$200.00$100.00$171.52$85.76
$100.00$100.00$171.52$171.52

$4,117.65$14.55$4,516.68$15.96
$1,889.02$721.00$2,075.41$792.14

$215.00$1.00$225.75$1.05
$1,680.00$21.00$1,812.80$22.66
$4,742.40$45.60$5,170.88$49.72

$530.00$0.53$1,490.00$1.49
$2,100.00$1.05$3,140.00$1.57
$1,500.00$1,500.00$13,356.64$13,356.64

$109,432.49$0.00$149,563.14

$9,000.00$100.00$10,183.50$113.15
$3,500.00$3,500.00$3,430.46$3,430.46

$76,390.35$0.85$103,351.65$1.15
$4,950.00$11.00$1,885.50$4.19
$6,554.00$14.50$6,454.56$14.28

$534.80$19.10$521.08$18.61
$1,000.00$50.00$1,028.00$51.40
$1,000.00$1,000.00$11,607.20$11,607.20

$91.00$2.60$113.05$3.23
$2,500.00$2,500.00$2,928.53$2,928.53
$1,347.50$38.50$1,384.25$39.55
$2,000.00$2,000.00$1,471.05$1,471.05
$2,000.00$2,000.00$2,206.58$2,206.58
$4,400.00$4,400.00$4,233.17$4,233.17
$2,000.00$2,000.00$1,471.05$1,471.05

$100.00$100.00$209.02$209.02
$100.00$100.00$124.73$124.73
$220.00$2.00$858.00$7.80

$12,864.00$12.80$14,120.25$14.05
$948.75$17.25$840.95$15.29

$12,731.52$608.00$13,220.89$631.37
$39,589.55$269.50$41,149.63$280.12
$1,768.00$1.00$1,626.56$0.92

$11,407.90$0.70$11,081.96$0.68
$4,767.00$21.00$5,143.82$22.66
$2,343.78$26.94$2,539.53$29.19
$3,685.00$33.50$4,005.10$36.41
$5,472.00$45.60$5,966.40$49.72

$14,353.80$50.90$15,665.10$55.55
$17,995.36$95.72$19,711.80$104.85
$2,229.60$27.87$2,417.60$30.22
$2,245.32$34.02$2,440.68$36.98
$1,192.50$0.53$1,935.00$0.86
$4,725.00$1.05$6,570.00$1.46
$8,500.00$8,500.00$22,156.64$22,156.64

$264,506.73$0.00$324,053.29

$1,200.00$100.00$600.00$50.00$1,728.00$144.00
$1,500.00$1,500.00$2,500.00$2,500.00$1,382.44$1,382.44

$158.60$2.60$213.50$3.50$345.87$5.67
$12,419.35$0.85$16,072.10$1.10$16,948.76$1.16
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Subtotal - Group 1 - Grading - Part II - Section C
Part II - Section D (South 120th Street)

Subtotal - Group 1 - Grading - Part 1 Section D

Subtotal - Group 1 - Grading - Part 1 Section A
Subtotal - Group 1 - Grading - Part 1 Section B
TOTAL - Group 1 - Grading Part 1 (Sections A & B)

Subtotal - Group 1 - Grading - Part II - Section C
Subtotal - Group 1 - Grading - Part 1 Section D
TOTAL - Group 1 - Grading Part  II (Sections C & D)

Sq.Yds.73Water, Applied61
Sq.Yds.23218" Driveway Culvert Pipe62
M.Gals.20Rental of Skid Loader (Fully Operated)63
Lin.Ft.1Incorporate Crushed Rock Surfacing64
Lin.Ft.193Excavation for Pipe or Pipe-Arch Culverts & Headwalls65
Hours1.71Class "47B-3000" Concrete for Headwalls66
Lin.Ft.125Reinforcing Steel for Headwalls67
Each2Removeal of Pipe Headwalls68
Each7330" Round Equivalent Culvert Pipe69
Cu.Yds.7436" Round Equivalent Culvert Pipe70
SignDays1500Construction Signs71
BarrDays3000Barricades, Type III72
Lump1Mobilization73

Each5Large Tree Removal74
Lump1General Clearing & Grubbing75
Sq.Yds.104Remove Asphalt Driveway76
Cu.Yds.62858Earthwork Measured in Embankment77
M.Gals.424Water, Applied78
Lin.Ft.52018" Driveway Culvert Pipe79
Hours20Rental of Skid Loader (Fully Operated)80
Lump1Incorporate Crushed Rock Surfacing81
Sq.Yds.66Build 6" Thick Asphalt Driveway82
Cu.Yds.870Excavation for Pipe or Pipe-Arch Culverts & Headwalls83
Each3Removal of Pipe Headwalls84
Lin.Ft.340Remove & Salvage Culvert Pipe85
Lin.Ft.25724" Culvert Pipe86
Lin.Ft.18330" Culvert Pipe87
Lin.Ft.19836" Culvert Pipe88
Lin.Ft.19648" Culvert Pipe89
Cu.Yds.11.16Class "47B-3000" Concrete for Headwalls90
Lbs.805Reinforcing Steel for Headwalls91
SignDays2000Construction Signs92
BarrDays4000Barricades, Type III93
Lump1Mobilization94

SUMMARY - PART I

SUMMARY - PART I

$803.00$11.00$620.50$8.50$248.93$3.41
$3,364.00$14.50$2,842.00$12.25$3,361.68$14.49
$1,000.00$50.00$1,000.00$50.00$1,046.80$52.34
$1,000.00$1,000.00$2,750.00$2,750.00$4,254.57$4,254.57
$2,875.70$14.90$772.00$4.00$2,958.69$15.33
$1,232.91$721.00$684.00$400.00$1,268.36$741.73

$125.00$1.00$125.00$1.00$122.50$0.98
$200.00$100.00$200.00$100.00$460.82$230.41

$2,034.51$27.87$1,898.00$26.00$2,065.17$28.29
$2,517.48$34.02$2,575.20$34.80$2,562.62$34.63

$795.00$0.53$1,275.00$0.85$1,365.00$0.91
$3,150.00$1.05$4,050.00$1.35$4,590.00$1.53
$1,500.00$1,500.00$5,000.00$5,000.00$7,601.73$7,601.73

$35,875.55$43,177.30$52,311.94

$500.00$100.00$250.00$50.00$678.90$135.78
$5,500.00$5,500.00$5,000.00$5,000.00$4,800.84$4,800.84

$270.40$2.60$364.00$3.50$452.40$4.35
$103,715.70$1.65$141,430.50$2.25$170,973.76$2.72

$4,664.00$11.00$3,604.00$8.50$1,394.96$3.29
$7,727.20$14.86$6,474.00$12.45$7,607.60$14.63
$1,000.00$50.00$1,100.00$55.00$1,028.00$51.40
$1,000.00$1,000.00$5,000.00$5,000.00$9,285.76$9,285.76
$1,811.70$27.45$990.00$15.00$2,005.08$30.38

$11,310.00$13.00$3,480.00$4.00$11,631.90$13.37
$300.00$100.00$300.00$100.00$514.56$171.52
$680.00$2.00$3,400.00$10.00$1,887.00$5.55

$5,397.00$21.00$5,242.80$20.40$5,453.54$21.22
$4,930.02$26.94$4,620.75$25.25$5,003.22$27.34
$6,633.00$33.50$6,852.78$34.61$6,749.82$34.09
$9,976.40$50.90$9,776.48$49.88$10,195.92$52.02
$7,516.26$673.50$4,464.00$400.00$7,739.79$693.53

$805.00$1.00$805.00$1.00$788.90$0.98
$1,060.00$0.53$1,700.00$0.85$2,380.00$1.19
$4,200.00$1.05$5,400.00$1.35$6,640.00$1.66
$3,500.00$3,500.00$6,000.00$6,000.00$21,068.30$21,068.30

$182,496.68$216,254.31$278,280.25

$109,432.49$0.00$149,563.14
$264,506.73$0.00$324,053.29

$373,939.22$0.00$473,616.42

$35,875.55$43,177.30$52,311.94
$182,496.68$216,254.31$278,280.25

$218,372.23$259,431.61$330,592.19

SPECIFICATION 03-045        GRADING CONSTRUCTION (CO.ENGR.PROJ. 03-30)        
FEBRUARY 19, 2003



Part I - Section A (East Van Dorn Street)

Subtotal - Group 1 - Grading - Part 1 Section A
Part I - Section B (Old Cheney Road)

Subtotal - Group 1 - Grading - Part 1 Section B
Part II - Section C (Saltillo Road)

COMPANY NAME:

REPRESENTATIVE:
ADDRESS:
CITY,STATE,ZIP:
TELEPHONE NO.:

U/MQty.DescriptionItem

Lump1General Clearing & Grubbing1
Each172Large Tree Removal2
Lump1Incorporate Crushed Rock Surfacing3
Cu.Yds.22134Earthwork Measured in Embankment4
Sq.Yds.2031Removal of Driveway pavement5
Sq.Yds.36Removal of Sidewalk6
M.Gals.60Water, Applied7
Lin.Ft.36418" Driveway Culvert Pipe8
Lin.Ft.562" Galvanized Rigid Steel Conduit9
Hours20Rental of Skid Loader (Fully Operated)10
Lin.Ft.44Remove & Salvage Culvert Pipe11
Each2Removal of Pipe Headwalls12
Each1Remove & Salvage Flared End Section13
Cu.Yds.283Excavation for Pipe or Pipe-Arch Culverts & Headwalls14
Cu.Yds.2.62Class "47B-3000" Concrete for Headwalls15
Lbs.215Reinforcing Steel for Headwalls16
Lin.Ft.8024" Culvert Pipe17
Lin.Ft.10442" Culvert Pipe18
SignDays1000Construction Signs19
BarrDays2000Barricades, Type III20
Lump1Mobilization21

Each90Large Tree Removal22
Lump1General Clearing & Grubbing23
Cu.Yds.89871Excavation (Established Quantity)24
M.Gals.450Water, Applied25
Lin.Ft.45218" Driveway Culvert Pipe26
Lin.Ft.2824" Driveway Culvert Pipe27
Hours20Rental of Skid Loader (Fully Operated)28
Lump1Incorporate Crushed Rock Surfacing29
Sq.Yds.35Remove Concrete Driveway30

Lump1Remove Concrete Foundaitons at Sta.131+80 Lt31
Sq.Yds.35Build 6" Thick Concrete Driveway32
Each1Remove Existing Structure @ Sta.127+72.5033
Each1Remove Existing Structure @ Sta.136-11.134
Each1Remove Existing Structure @ Sta.223+4235
Each1Remove Existing Structure @ Sta.3012+7836
Each1Removal of Pipe Headwalls37
Each1Remove & Salvage Flared End Section38
Lin.Ft.110Remove & Salvage Culvert Pipe39
Cu.Yds.1005Excavation for Pipe or Pipe-Arch Culverts & Headwalls40
Cu.Yds.55Excavation for Box Culverts41
Cu.Yds.20.94Class "47B-3000" Concrete for Headwalls42
Cu.Yds.146.9Class "47B-3000" Concrete for Box Culverts43
Lbs.1768Reinforcing Steel for Headwalls44
Lbs.16297Reinforcing Steel for Box Culverts45
Lin.Ft.22724" Culvert Pipe46
Lin.Ft.8730" Culvert Pipe47
Lin.Ft.11036" Culvert Pipe48
Lin.Ft.12042" Culvert Pipe49
Lin.Ft.28248" Culvert Pipe50
Lin.Ft.18866" Culvert Pipe51
Lin.Ft.8030" Round Equivalent Culvert Pipe52
Lin.Ft.6636" Round Equivalent Culvert Pipe53
SignDays2250Construction Signs54
BarrDays4500Barricades, Type III55
Lump1Mobilization56

Lump12Large Tree Removal57
Each1General Clearing & Grubbing58
Lump61Remove Driveway59
Cu.Yds.14611Excavation for Box Culverts60

Van Kirk Sand & Gravel, Inc.Negus-Sons, Inc.Petit, Inc.
dba Van Kirk Bros.Contracting
John M. Van Kirk Jr.Greg D. NegusMarlin D. Kalin
Box 5856100 No. 16th St.Box 428/1603 W. 29th St.
Sutton, NE  68679Omaha, NE  68110South Sioux City,NE  68776

TotalUnitTotalUnitTotalUnit

$1,000.00$1,000.00$2,000.00$2,000.00$800.00$800.00
$17,200.00$100.00$4,300.00$25.00$18,920.00$110.00
$1,500.00$1,500.00$1,500.00$1,500.00$600.00$600.00

$68,172.72$3.08$60,425.82$2.73$71,271.48$3.22
$6,093.00$3.00$6,093.00$3.00$4,062.00$2.00

$504.00$14.00$36.00$1.00$18.00$0.50
$900.00$15.00$780.00$13.00$120.00$2.00

$3,276.00$9.00$5,241.60$14.40$3,057.60$8.40
$336.00$6.00$784.00$14.00$168.00$3.00
$960.00$48.00$1,200.00$60.00$500.00$25.00
$110.00$2.50$528.00$12.00$165.00$3.75
$100.00$50.00$200.00$100.00$100.00$50.00
$50.00$50.00$150.00$150.00$75.00$75.00

$4,106.33$14.51$1,556.50$5.50$1,698.00$6.00
$1,886.74$720.13$1,834.00$700.00$1,113.50$425.00

$20,425.00$95.00$215.00$1.00$225.75$1.05
$1,648.00$20.60$1,520.00$19.00$932.00$11.65
$4,700.80$45.20$4,368.00$42.00$3,546.40$34.10

$550.00$0.55$500.00$0.50$530.00$0.53
$2,200.00$1.10$2,000.00$1.00$2,100.00$1.05
$8,678.00$8,678.00$3,000.00$3,000.00$2,000.00$2,000.00

$144,396.59$98,231.92$112,002.73

$9,000.00$100.00$2,700.00$30.00$6,750.00$75.00
$5,000.00$5,000.00$2,800.00$2,800.00$4,000.00$4,000.00

$92,567.13$1.03$102,452.94$1.14$88,073.58$0.98
$4,050.00$9.00$4,500.00$10.00$900.00$2.00
$4,068.00$9.00$6,418.40$14.20$3,706.40$8.20

$322.00$11.50$476.00$17.00$299.60$10.70
$900.00$45.00$1,200.00$60.00$500.00$25.00

$3,500.00$3,500.00$4,000.00$4,000.00$1,000.00$1,000.00
$315.00$9.00$350.00$10.00$105.00$3.00

$4,850.00$4,850.00$2,000.00$2,000.00$1,000.00$1,000.00
$1,344.00$38.40$1,050.00$30.00$910.00$26.00
$3,000.00$3,000.00$900.00$900.00$700.00$700.00
$1,500.00$1,500.00$700.00$700.00$500.00$500.00
$4,399.64$4,399.64$3,000.00$3,000.00$1,800.00$1,800.00
$2,500.00$2,500.00$900.00$900.00$1,000.00$1,000.00

$80.00$80.00$200.00$200.00$100.00$100.00
$50.00$50.00$200.00$200.00$150.00$150.00

$330.00$3.00$990.00$9.00$594.00$5.40
$12,833.85$12.77$6,030.00$6.00$5,025.00$5.00

$944.35$17.17$1,100.00$20.00$935.00$17.00
$12,717.07$607.31$10,470.00$500.00$8,376.00$400.00
$39,580.74$269.44$42,601.00$290.00$41,132.00$280.00
$1,679.60$0.95$2,121.60$1.20$1,856.40$1.05

$10,756.02$0.66$9,452.26$0.58$8,963.35$0.55
$4,676.20$20.60$3,859.00$17.00$2,701.30$11.90
$2,308.98$26.54$2,175.00$25.00$1,592.10$18.30
$3,641.00$33.10$3,080.00$28.00$2,271.50$20.65
$5,424.00$45.20$5,040.00$42.00$4,038.00$33.65

$14,241.00$50.50$12,972.00$46.00$10,208.40$36.20
$17,920.16$95.32$13,536.00$72.00$12,126.00$64.50
$2,197.60$27.47$2,240.00$28.00$1,432.00$17.90
$2,218.92$33.62$2,112.00$32.00$1,399.20$21.20
$1,237.50$0.55$1,125.00$0.50$1,192.50$0.53
$4,950.00$1.10$4,500.00$1.00$4,725.00$1.05

$25,744.16$25,744.16$14,000.00$14,000.00$12,800.00$12,800.00
$300,846.92$271,251.20$232,862.33

$1,500.00$125.00$360.00$30.00$1,200.00$100.00
$1,600.00$1,600.00$900.00$900.00$1,500.00$1,500.00

$400.16$6.56$427.00$7.00$122.00$2.00
$19,432.63$1.33$21,770.39$1.49$18,117.64$1.24
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Subtotal - Group 1 - Grading - Part II - Section C
Part II - Section D (South 120th Street)

Subtotal - Group 1 - Grading - Part 1 Section D

Subtotal - Group 1 - Grading - Part 1 Section A
Subtotal - Group 1 - Grading - Part 1 Section B
TOTAL - Group 1 - Grading Part 1 (Sections A & B)

Subtotal - Group 1 - Grading - Part II - Section C
Subtotal - Group 1 - Grading - Part 1 Section D
TOTAL - Group 1 - Grading Part  II (Sections C & D)

Sq.Yds.73Water, Applied61
Sq.Yds.23218" Driveway Culvert Pipe62
M.Gals.20Rental of Skid Loader (Fully Operated)63
Lin.Ft.1Incorporate Crushed Rock Surfacing64
Lin.Ft.193Excavation for Pipe or Pipe-Arch Culverts & Headwalls65
Hours1.71Class "47B-3000" Concrete for Headwalls66
Lin.Ft.125Reinforcing Steel for Headwalls67
Each2Removeal of Pipe Headwalls68
Each7330" Round Equivalent Culvert Pipe69
Cu.Yds.7436" Round Equivalent Culvert Pipe70
SignDays1500Construction Signs71
BarrDays3000Barricades, Type III72
Lump1Mobilization73

Each5Large Tree Removal74
Lump1General Clearing & Grubbing75
Sq.Yds.104Remove Asphalt Driveway76
Cu.Yds.62858Earthwork Measured in Embankment77
M.Gals.424Water, Applied78
Lin.Ft.52018" Driveway Culvert Pipe79
Hours20Rental of Skid Loader (Fully Operated)80
Lump1Incorporate Crushed Rock Surfacing81
Sq.Yds.66Build 6" Thick Asphalt Driveway82
Cu.Yds.870Excavation for Pipe or Pipe-Arch Culverts & Headwalls83
Each3Removal of Pipe Headwalls84
Lin.Ft.340Remove & Salvage Culvert Pipe85
Lin.Ft.25724" Culvert Pipe86
Lin.Ft.18330" Culvert Pipe87
Lin.Ft.19836" Culvert Pipe88
Lin.Ft.19648" Culvert Pipe89
Cu.Yds.11.16Class "47B-3000" Concrete for Headwalls90
Lbs.805Reinforcing Steel for Headwalls91
SignDays2000Construction Signs92
BarrDays4000Barricades, Type III93
Lump1Mobilization94

SUMMARY - PART I

SUMMARY - PART I

$657.00$9.00$730.00$10.00$146.00$2.00
$2,547.36$10.98$3,480.00$15.00$1,983.60$8.55

$900.00$45.00$1,200.00$60.00$500.00$25.00
$1,200.00$1,200.00$1,800.00$1,800.00$600.00$600.00
$2,871.84$14.88$1,061.50$5.50$1,158.00$6.00
$1,231.42$720.13$1,197.00$700.00$769.50$450.00

$118.75$0.95$150.00$1.20$150.00$1.20
$150.00$75.00$200.00$100.00$200.00$100.00

$2,005.31$27.47$2,044.00$28.00$1,383.35$18.95
$2,487.88$33.62$2,368.00$32.00$1,679.80$22.70

$825.00$0.55$750.00$0.50$795.00$0.53
$3,300.00$1.10$3,000.00$1.00$3,150.00$1.05
$2,985.76$2,985.76$3,000.00$3,000.00$975.00$975.00

$44,213.11$44,437.89$34,429.89

$750.00$150.00$500.00$100.00$750.00$150.00
$3,700.00$3,700.00$1,800.00$1,800.00$3,000.00$3,000.00

$416.00$4.00$728.00$7.00$208.00$2.00
$137,030.44$2.18$123,830.26$1.97$152,744.94$2.43

$3,816.00$9.00$2,544.00$6.00$848.00$2.00
$5,709.60$10.98$7,280.00$14.00$4,342.00$8.35

$900.00$45.00$1,200.00$60.00$500.00$25.00
$2,200.00$2,200.00$4,000.00$4,000.00$1,000.00$1,000.00
$1,807.08$27.38$2,376.00$36.00$2,376.00$36.00

$11,292.60$12.98$4,350.00$5.00$4,785.00$5.50
$225.00$75.00$300.00$100.00$300.00$100.00

$1,020.00$3.00$2,720.00$8.00$901.00$2.65
$5,294.20$20.60$4,112.00$16.00$3,045.45$11.85
$4,856.82$26.54$4,209.00$23.00$3,147.60$17.20
$6,553.80$33.10$5,940.00$30.00$4,158.00$21.00
$9,898.00$50.50$9,408.00$48.00$7,516.60$38.35
$7,514.36$673.33$5,580.00$500.00$4,464.00$400.00

$764.75$0.95$966.00$1.20$966.00$1.20
$1,100.00$0.55$1,000.00$0.50$1,060.00$0.53
$4,000.00$1.00$4,000.00$1.00$4,200.00$1.05

$14,699.08$14,699.08$9,000.00$9,000.00$9,750.00$9,750.00
$223,547.73$195,843.26$210,062.59

$144,396.59$98,231.92$112,002.73
$300,846.92$271,251.20$232,862.33

$445,243.51$369,483.12$344,865.06

$44,213.11$44,437.89$34,429.89
$223,547.73$195,843.26$210,062.59

$267,760.85$240,281.15$244,492.48
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